






F.A.U. ROUTE 7005 (CH 36) 
Section 18-00213-00-PV 

Vermilion County 
Contract No. 91586 

Joints for ductile iron pipe shall be in accordance with the following applicable 
specifications. 

1. 

2. 

Plastic Pipe 

Mechanical Joints 
Push-On Joints 

AWWA C111 and C600 
AWWA C111 and C600 

Plastic pipe shall be marked with the manufacturer's name (or trademark); ASTM or 
AWWA specification; Schedule Number, Dimension Ratio (DR) Number or Standard 
Dimension Ratio (SOR) Number; and Cell Class. The pipe and fittings shall also meet 
NSF Standard 14, and bear the NSF seal of approval. Fittings shall be compatible with 
the type of pipe used. The plastic pipe options shall be in accordance with the following: 

1. Polyvinyl Chloride (PVC) conforming to ASTM D 1785. Schedule 80 is the
minimum required for all pipe sizes, except when the pipe is to be threaded, and
then it shall be Schedule 120. It shall be made from PVC compound meeting
ASTM D 1784, Class 12454.

2. Polyvinyl Chloride (PVC} conforming to ASTM D 2241. A minimum wall thickness
of SOR 26 is required for all pipe sizes (Note: The lower the SOR number, the
higher the wall thickness and pressure rating). It shall be made from PVC
compound meeting ASTM D 1784, Class 12454.

3. Chlorinated Polyvinyl Chloride (CPVC} conforming to ASTM F 441. A minimum of
Schedule 80 is required for all pipe sizes. Threaded joints are not allowed. It shall
be made from CPVC compound meeting ASTM D 1784, Class 23447.

4. Chlorinated Polyvinyl Chloride (CPVC} conforming to ASTM F 442. A minimum
wall thickness of SOR 26 is required for all pipe sizes (Note: The lower the SOR
number, the higher the wall thickness and pressure rating}. It shall be made from
CPVC compound meeting ASTM D 1784, Class 2344 7.

5. Polyvinyl Chloride (PVC} conforming to ANSI/AWWA C900. A minimum of wall
thickness of DR 25 is required for all pipe sizes (Note: The lower the DR number,
the higher the wall thickness and pressure rating}. It shall be made from PVC
compound meeting ASTM D 1784, Class 12454.

6. Polyvinyl Chloride (PVC) conforming to ANSI/AWWA C905. A minimum of wall
thickness of DR 26 is required for all pipe sizes (Note: The lower the DR number,
the higher the wall thickness and pressure rating). It shall be made from PVC
compound meeting ASTM D 1784, Class 12454.

Joining of plastic pipe shall be by push-on joint, solvent welded joint, heat welded joint, 
flanged joint, or threaded joint, in accordance with the pipe manufacturer's instructions and 
industry standards. Special precautions shall be taken to insure clean, dry contact 
surfaces when making solvent or heat welded joints. Adequate setting time shall be 
allowed for maximum strength. 
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F.A.U. ROUTE 7005 (CH 36) 
Section 18-00213-00-PV 

Vermilion County 
Contract No. 91586 

Elasotmeric seals (gaskets) used for push-on joints on plastic pipe shall comply with 
ASTM F477. 

Solvent cement shall be specific for the plastic pipe material and shall comply with ASTM 
D 2564 (PVC) or ASTM F 493 (CPVC) and be approved by NSF. 

For water-sewer line crossings only. storm sewer meeting water main requirements may also be 
constructed of reinforced concrete sewer pipe. The pipe shall conform to ASTM C 76 with a joint 
and rubber gasket meeting ASTM C 443. The joint shall meet the leakage performance test in 
ASTM C 443. The pipe manufacturer must demonstrate to Illinois Department of Transportation 
personnel that the joints pass the leakage performance test prior to installation of the pipe. The 
pipe class shall meet the requirements of Section 550 of the Standard Specifications for Road and 
Bridge Construction. 

This work will be measured and paid for at the contract unit price per foot (meter) for STORM 
SEWER (WATER MAIN REQUIREMENTS) of the diameter specified. 

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 

Description. This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 

Contract Specific Work Areas. The excavated soil and groundwater within the work areas 
listed below shall be managed as either "uncontaminated soil", hazardous waste, special waste 
or non-special waste. For stationing, the lateral distance is measured from centerline and the 
farthest distance is the offset distance or construction limit, whichever is less. 

Soil Disposal Analysis. When the waste material requires sampling for landfill disposal 
acceptance, the Contractor shall secure a written list of the specific analytical parameters and 
analytical methods required by the landfill The Contractor shall collect and analyze the required 
number of samples for the parameters required by the landfill using the appropriate analytical 
procedures. A copy of the required parameters and analytical methods (from landfill email or on 
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances 
Final Construction Report). The price shall include all sampling materials and effort necessary 
for collection and management of the samples, including transportation of samples from the job 
site to the laboratory. The Contractor shall be responsible for determining the specific disposal 
facilities to be utilized; and collect and analyze any samples required for disposal facility 
acceptance using a NELAP certified analytical laboratory registered with the State of Illinois. 

The following contract specific work areas shall be monitored by the Environmental Firm for soil 
contamination and workers protection. 
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F.A.U. ROUTE 7005 (CH 36) 
Section 18-00213-00-PV 

Vermilion County 
Contract No. 91586 

Site 3798-3: ROW, 1000 block of US 150 (intersection of US 150, Warrington Avenue, and 
Batestown Road), Danville, Vermilion County 

• Station 10+66 LT to Station 11 +38 LT (Batestown Road), 0 to 53 ft LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(c). Contaminant of concern sampling parameter: Manganese.

• Station 11+38 LT to Station 12+25 LT (Batestown Road), 0 to 47 ft LT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(a)(3). Contaminant of concern sampling parameter: Benzo(a)pyrene.

• Station 11+69 RT to Station 12+75 RT (Batestown Road), 0 to 50 ft RT. The Engineer
has determined this material meets the criteria of and shall be managed in accordance
with Article 669.05(c). Contaminant of concern sampling parameter: Manganese.

Site 3798-4: Commercial Building, 1701 Batestown Road, Danville, Vermilion County 
• Station 8+47 LT to Station 9+47 LT (Batestown Road), 0 to 28 ft LT. The Engineer has

determined this material meets the criteria of and shall be managed in accordance with
Article 669.05(a)(5). Contaminant of concern sampling parameter: Arsenic

Site 3798-5: American Pavilion and Awning, 1706 Warrington Avenue, Danville, Vermilion 
County 

• Station 101+22 RT to Station 102+34 RT (Warrington Avenue), 0 to 22 ft RT. The
Engineer has determined this material meets the criteria of and shall be managed in
accordance with Article 669.05(c). Contaminant of concern sampling parameter:
Manganese.

Work Zones 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall 
apply to projects adjacent to or within sites with documented leaking underground storage tank 
(LUST) incidents, or sites under management in accordance with the requirements of the Site 
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as 
deemed necessary. For this project, the work zones apply for the following ISGS PESA Sites: 
None. 

Additional information on the contract specific work areas listed above collected during the 
regulated substances due-diligence process is available through the District's Environmental 
Studies Unit (DESU). 
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STATUS OF UTILITIES TO BE ADJUSTED 

Name and Address of Utility :Dl2! 

Ameren IP Gas 
Attn: Nathan Hill Electric 
Phone: (618) 301-5327 

AT&T Distribution Communication 
Attn: Troy Latoz 
Phone: (217) 398-7980 

Metro Communications Co. Communication 
Attn: Jason Koonce 
Phone: (217) 728-3605 

Aqua Illinois - Vermilion Co. Sewer 
Attn : Lance Langer Water 
Phone: (815) 614-2075 

Comcast Cable 
Attn : Martha Gieras 
Phone : (217) 728-3605 

F.A.U. ROUTE 7005 (CH 36) 
Section 18-00213-00-PV 

Vermilion County 
Contract No. 91586 

Location 
Estimated Date 

Relocation Completed 

Throughout Spring 2021 
Project 

Throughout Spring 2021 
Project 

Throughout Spring 2021 
Project 

Throughout Spring 2021 
Project 

Throughout Spring 2021 
Project 

The above represents the best information of the County and is only included for the convenience 
of the bidder. The applicable provisions of Articles 105.07 and 107.20 of the Standard 
Specifications for Road and Bridge Construction shall apply. 

If any utility adjustment or removal has not been completed when required by the Contractor's 
operations, the Contractor shall notify the Engineer in writing. A request for an extension of time 
will be considered to the extent the Contractor's operations were affected. 
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F.A.U. ROUTE 7005 (CH 36) 
Section 1 B-00213-00-PV 

Vermilion County 
Contract No. 91586 

LR107-4 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 

Effective: February 1, 
2007 

Revised: August 1, 
2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor's 
general liability insurance policy in accordance with Article 107.27: 

Vermilion County 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 
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F.A.U. ROUTE 7005 (CH 36) 
Section 18-00213-00-PV 

Vermilion County 
Contract No. 91586 

LR702 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

CONSTRUCTION AND MAINTENANCE SIGNS 

Effective: January 1, 2004 

Revised: June 1 ,  2007 

All references to Sections or Articles in this specification shall be construed to mean a 
specific Section or Article of the Standard Specifications for Road and Bridge Construction, 
adopted by the Department of Transportation. 

701.14. Signs. Add the following paragraph to Article 701.14: 

AH warning signs shall have minimum dimensions of 1200 mm x 1200 mm ( 48" x 48") and 
have a black legend on a fluorescent orange reflectorized background, meeting, as a minimum, 
Type AP reflectivity requirements of Table 1091-2 in Article 1091.02. 
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COMPENSABLE DELAY COSTS (BDE) 

Effective:  June 2, 2017 
Revised:  April 1, 2019 

Revise Article 107.40(b) of the Standard Specifications to read: 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 

(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read: 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 

(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay.  Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less. 
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

Revise Article 108.04(b) of the Standard Specifications to read: 

“ (b) No working day will be charged under the following conditions. 

(1) When adverse weather prevents work on the controlling item.

(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read: 

“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 
in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 

80384 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

Effective:  September 1, 2000 
Revised:  March 2, 2019 

FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 

STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 

CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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